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� Project Description

� Work Underway

RFQ � RFQ 

� Responsibilities



� Base Project

◦ Loop 1604 Western Extension

◦ Four-lane, non-tolled Expressway

◦ FM 471 (Culebra Rd) to SH 16 (Bandera Rd)◦ FM 471 (Culebra Rd) to SH 16 (Bandera Rd)

◦ 4.7 miles

◦ Design-Build project



� Option

◦ Loop 1604/SH 151

◦ Grade separation

◦ Interchange improvements◦ Interchange improvements



Proposed Project



SH 16 to 1.2 Miles South of SH 16

Typical Section



1.2 Miles South of SH 16 to FM 471

Typical Section



Braun Road

New Guilbeau Road

Shaenfield Road

Typical Section

Grade Separation



� Capital Maintenance Agreement

◦ Maintenance Elements

� Embankment and cut slopes

� Drainage and storm sewer systems, including 

culverts, pipes, inlets, and manholesculverts, pipes, inlets, and manholes

� Pavement structure  

� Bridges

� Retaining walls

� Overhead sign structures



� Capital Maintenance Agreement

◦ Term

� Initial mandatory five-year term

� Two optional five-year terms

� Maximum term of the CMA is 15 years



� Environmental Assessment

◦ Base Project - State EA Summer 2013

◦ Option – TBD

� Schematic Design� Schematic Design

◦ Base Project – Preliminary Schematic in RID

◦ Option – Concept Drawing in RID

� Subsurface Utility Engineering

◦ Provided with RFP 



� Qualifications and Experience

◦ Experience on Comparable Projects

◦ Management Team & Key Personnel

◦ Likelihood of Success Likelihood of Success 

◦ Success on Comparable Projects

◦ Capital Maintenance on Comparable 

Projects

◦ DBE participation



� Statement of Technical Approach

◦ Understanding of the Scope

◦ Understanding of Risks

NOTE TO PROPOSERS

Proposers are not required to address Option work 

in Statement of Technical Approach and will not 

be evaluated with respect to such work.



� Schedule

◦ Issued RFQ January 18, 2013

◦ Pre-QS Workshop January 24, 2013

◦ Deadline for Questions February 1, 2013◦ Deadline for Questions February 1, 2013

◦ QS Due Date February 15, 2013

by 3PM CST



� Delivering QS Submittals

◦ Proposers are responsible for ensuring QS 

submittals are delivered by hand or courier 

on Wednesday, February 15, 2013 by 3:00 

p.m. to:p.m. to:

Attn: Frank Holzmann, P.E.

Texas Department of Transportation

7600 Chevy Chase Drive, Building 2, Suite 400

Austin, Texas 78752

◦ Any QSs received after the above date and 

time will be rejected and returned to the 

sending party unopened.



� Proposer

o Monitor the Project Website.

o Proposers are advised that responses to 
questions posed at this workshop are 
considered to be on an informational basis considered to be on an informational basis 
and are not binding on TxDOT.  

o Written questions and corresponding 
responses will be posted on the Project 
Website.



The process for official questions and answers 
remains as provided in the RFQ.

E-mail address: 

TxDOT-SAT-PPP-LP1604@txdot.gov



� TxDOT

◦ Post on Project Website

• Addenda to RFQ

• Responses to Questions

Requests for Clarification• Requests for Clarification

◦ Project website 

www.txdot.gov/insidetxdot/projects/studies/san-antonio/loop1604.html



QuestionsQuestions?QuestionsQuestions?


